
 

Water Supply 

(2)

Flood Damage 

Reduction (3)

Other (4) Total

(g) (h)

(d) + (e) + (f) (g) / (c)

Firebaugh Well 

Replacement

Firebaugh $9,235,428 0 0 0  $                    -    na 

San Joaquin 

Water Meters

San Joaquin  $   1,041,523.00 0 0  $      685,427.00  $           685,427 0.658100685

Tracy Recycled 

Water Project - 

Phase 1

Tracy $5,274,641 $4,169,170 $0 $0 $4,169,170 0.8

WSID/DPWD 

Intertie

WSID $18,103,581 $157,486,776 $0 $0 $157,486,776 8.7

WSID/DPWD 

Fish Screen

WSID $1,937,600 $0 $0 $0 $0 na

Round 1 only $26,357,345 $161,655,946 $0 $685,427 $162,341,373 6.2

Tracy Recycled 

Water Project - 

Phase 2

$75,387,174 $599,991,002 $0 $0 $599,991,002 8.0

Grand

TOTAL $137,337,293 $923,302,894 $0 $1,370,854 $924,673,748 6.7

Table 20 - Proposal Project Costs and Benefits Summary
Proposal Title: WEST SIDE SAN JOAQUIN IRWM IMPLEMENTATION GRANT PROPOSAL

Project Agency Total Present 

Value Project 

Costs (1)

Total Present Value Project Benefits B/C Ratio 

(4)  From Exhibit D, Table 16, column (j)

(2)   From Exhibit C, Table 15, column (d)

(e) (f)

(1)  From Exhibit C, Table 11, column (i).  Or from Exhibit #, Table 17, column (i).  If project is a multi-purpose 

project, avoid double-counting costs.

(3)  From Exhibit E, Table 19, row (e)

(a) (b) (c) (d)

Attachment 10 
Cost Benefits Summary 


